



PALM BEACH

Transportation Planning Agency

Notice of RFS Cancellation

RFS No. 2020-03

Palm Beach TPA Permitting, Fabrication and Installation of Exterior Building Signage

The above referenced RFS has been canceled in its entirety.

A handwritten signature in blue ink, appearing to read "Nick Uhren", is written over a horizontal line.

Nick Uhren, Executive Director

7/27/2020

Date